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SYSTEM DESCRIPTION 

 

Reclaimed Water Distribution System ACJP082135 

 

Isolation Valves 

Provide isolation valves for the Reclaimed water 

system.  These valves are to separate L.A. Air Force 

Base into four Quadrangles.  Contractor is to identify 

and define isolation locations.  At a minimum, 

contractor is to coordinate approval of isolation 

locations through Los Angeles Air Force Civil 

Engineering PM, Fire Chief, and Plumber.  No 

construction work is to begin without a set of working 

drawings and approval from 61 CELS.  For the 

contractor convenience, enclosed is a CAD drawing 

(CAD 1) showing the existing water line system. 

 

NOTE:  

1.  CONTRACTOR IS RESPONSIBLE FOR 

VERIFYING LOCATION OF UTILITY 

LINES VIA THEIR OWN MEANS.  61 CELS 

STAFF MAY ASSIST IN LOCATING 

LINES HOWEVER; CONTRACTOR IS 

FULLY RESPONSIBLE FOR PROPER 

LOCATION OF LINES. 

 

At a minimum the Contractor shall 

address the following in his/her 

specifications and plans: 

 Excavation 

 “Dead Man” Trust Blocks 

 Pipe and fittings Materials 

 Valves installations 

 Backfilling 

 Gate Valves 

 Valve Boxes 

 Details 

 Flushing and Disinfection of water line 

 Pressure Testing 

 

General Construction Standard of Care – Minimum 

Requirements: 

 

SITE EARTHWORK 

 

COMMON EXCAVATION 

The contractor is to follow design engineer’s 

construction drawings, and design specifications.  Note:  

All construction drawings must be approved by Air 

Force Civil Engineering prior to construction.  All work 

must follow approved schedule any acceleration or 

delay of schedule must be approved by Air Force 

Contracting officer. 

 

COMPACTION 

The contractor is to follow design engineer’s or 

geotechnical engineer’s compaction specification.  

Certified Compaction testing results MUST be supplied to 

Air Force Civil Engineering PM with in 24 hours after 

testing or 24 hours prior to placement of any structure 

above compacted material. 

 

SHORING 

The Contractor is to follow the design engineer’s shoring 

plan.  Shoring requirements shall be described on 

applicable Health and Safety Plan. 

 

TEMPORARY DEWATERING  

The Contractor is to follow the design engineer’s 

dewatering plan, and or phasing plan.  Dewatering 

requirements shall be described on applicable Health and 

Safety Plan, and on Environmental Protection Plan. 

 

OTHER SITE EARTHWORK 

 

RE-SURFACING 

Disturbance of existing finished road surfaces, sidewalks, 

grassed areas etc. must be identified and approved by Los 

Angeles Air Force Base 61 CELS prior to commencement 

of construction excavation.  If and when different sections 

of the base are to be disturbed it is recommended that 

these sections be identified on a phasing plan.  Disturbed 

areas must be made whole (i.e. grades to match existing 

provide proper drainage etc.) once construction and or 

installations are accomplished. 

BASE & SUBBASE MATERIALS 

Base and Sub-Base Materials for use to be identified and 

specified on plans by design engineer / geotechnical 

engineer, or any qualified professional in the geo-

engineering sciences. 

 

CURBS & BUTTERS 

Finished grade elevations for curbs and gutters shall be 

shown on construction drawings and shall tie into 

adjacent grades. 

 

ASPHAL PLACEMENT 

Design engineer to specified type of asphalt cement to be 

used on construction drawings.  Contractor shall submit 

bill of materials showing type of asphalt placed within 24 

hours after placement.  Deviation of placement material 

will not be allowed without design engineer’s approval. 

 

Recycled asphalt pavement material may be used for 

bituminous concrete pavement as long as it is approved 

by design engineer.  Used quantities of recycled asphalt 

pavements and areas paved with such materials shall be 

reported to Civil Engineering PM with in 24 hours of 

placement. 
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MARKING & SIGNAGE 

Disturbance to markings and signage shall be kept to a 

minimum and / or replaced once construction is 

complete. 

 

PAVED SURFACES 

Disturbance of existing finished road surfaces, side-

walks, grassed areas etc. must be identified and 

approved by Los Angeles Air Force Base 61 CELS 

prior to commencement of construction / excavation.  If 

and when different sections of the base are to be 

disturbed it is recommended that these sections be 

identified on a phasing plan.  Disturbed areas must be 

made whole (i.e. grades to match existing, and provide 

proper drainage etc.) once construction and or 

installations are accomplished. 

 

EROSION CONTROL MEASURES 

If applicable, develop erosion protection plan. 

 

TOPSOIL AND PLANTING BEDS 

Protect, minimize, disturbance to topsoil and planting 

beds. 


